

Procurely Flow — Software Requirements Specification (SRS / PRD)

0. Document Control

Field	Value
Document type	Software Requirements Specification / Product Requirements Document
Product	Procurely Flow
Version	1.0
Status	Draft — for engineering scoping and stakeholder review
Date	August 2026
Source strategy document	<i>Procurely Flow — Revised Strategy & Market Reality Check</i> (prior deliverable; this SRS implements its recommendations)
Requirement ID convention	<code>FR-<module>.<n></code> for functional requirements, <code>NFR-<category>.<n></code> for non-functional. Each requirement is tagged [P1] (Phase 1 build) or [P2] (Phase 2 build).

1. Introduction

1.1 Purpose

This document specifies the functional and non-functional requirements for Procurely Flow, a procurement operating system for Nigerian construction, property-development, facilities-management and multi-location businesses. It translates the agreed go-to-market strategy into a buildable specification: what the system must do, who it's for, how big the addressable market is, and what "done" looks like for each release phase.

1.2 Scope

In scope: purchase requisitions, configurable approval routing, RFQ management, quote comparison, purchase orders, delivery/inspection, invoice matching (including Nigeria Revenue Service e-invoicing compliance), and management analytics — delivered as a multi-tenant web application with a mobile-first, low-bandwidth-tolerant interface and WhatsApp-based approval support.

Out of scope for this version: a general supplier marketplace, full ERP functionality, inventory/warehouse management, payroll/accounting, AI-driven negotiation, an in-house NRS transmission gateway, logistics fleet management, and Procurely-funded credit. See §11.

1.3 Intended Audience

Procurely leadership, the engineering team or build partner, the Edala pilot sponsor, and any future investor or enterprise customer conducting technical due diligence.

1.4 Definitions, Acronyms and Abbreviations

Term	Meaning
RFQ	Request for Quotation
PO	Purchase Order
3-way match	Reconciliation of PO, goods-received note and invoice before payment
NRS	Nigeria Revenue Service (renamed Federal Inland Revenue Service / FIRS)
MBS	Merchant Buyer Solution — NRS's national e-invoicing platform
IRN	Invoice Reference Number issued by the MBS on invoice clearance
UBL / PEPPOL BIS 3.0	The structured XML/JSON invoice schema the MBS mandates
APP	Access Point Provider — an NRS-accredited entity permitted to transmit invoices to the MBS
NDPA / NDPC	Nigeria Data Protection Act 2023 / Nigeria Data Protection Commission
ARPU	Average revenue per user (per paying customer, in this document)
TAM / SAM / SOM	Total / Serviceable Available / Serviceable Obtainable Market
Tenant	One customer organisation's isolated instance of data within the multi-tenant platform

1.5 References

- Procurely Flow — Revised Strategy & Market Reality Check (internal, prior deliverable)
- National Bureau of Statistics, Q1 2026 GDP Report
- SMEDAN/NBS National MSME Survey
- NRS public notices on e-invoicing implementation (2026)
- Nigeria Data Protection Act, 2023

2. Overall Description

2.1 Product Perspective

Procurely Flow is not positioned as a standalone software product. It is procurement software layered on top of Procurely's existing sourcing and fulfilment operation, offered on

a spectrum: **self-managed** (customer uses the software and its own suppliers), **Procurely-assisted** (Procurely sources and negotiates), or **Procurely-managed** (Procurely handles sourcing, supply, delivery and documentation end to end). The software must function fully in self-managed mode — the assisted and managed tiers are a services layer on top, not a dependency of the core product.

2.2 Nigeria Market Size & Opportunity

This section replaces the unanchored global figure from the original pitch with a bottoms-up model. It distinguishes **sourced figures** (cited) from **modeled estimates** (explicitly labeled as assumptions to validate during the pilot).

Regional context (sourced). The Middle East & Africa procurement-software market was approximately \$0.44 billion in 2025, rising to about \$0.49 billion in 2026 — roughly 4.9% of the global procurement-software market. (Fortune Business Insights) No source breaks this figure out by country, but Nigeria, as the region's largest economy by population and GDP, is plausibly the single largest national contributor to it — that's an inference, not a verified figure.

Underlying sector scale (sourced). The economic base Procurely Flow draws customers from is substantial. In Q1 2026, construction contributed 4.85% of Nigeria's real GDP and real estate contributed 13.10% — together nearly a fifth of the economy. (United Capital Q1 2026 GDP Report) In naira terms, construction alone contributed roughly ₦2.49 trillion in value-add in Q1 2026, or on the order of ₦9-10 trillion annualised (~\$7 billion at current exchange rates). (Trading Economics / NBS) This is GDP value-add, not procurement spend, so it should be read as a scale indicator, not a revenue ceiling.

Facilities management is a real secondary market but the published figures disagree sharply by source and methodology — estimates range from roughly \$1.5 billion to over \$30 billion depending on what's counted as "facility management" — so treat any single number for that segment as low-confidence until Procurely has its own data point.

The funnel that matters (sourced + modeled). Nigeria has an estimated 39.65 million MSMEs, but only about 1.24 million (3.1%) are formal small-or-medium enterprises rather than micro-businesses. (SMEDAN/NBS MSME Survey) Procurely Flow's target customer — a formal company spending ₦20m-₦500m a month on materials — sits deep inside that 3.1% formal-SME-and-above slice, concentrated in construction, real estate and a handful of adjacent sectors, and clustered in Lagos, Abuja and Port Harcourt. There is no public count of exactly how many such firms exist, which is precisely why the original plan's global TAM figure was the wrong number to lead with.

Worked SOM estimate (modeled — replace with real data as the pilot progresses).

	Low	Mid	High
Addressable firms nationally (₺20m – ₺500m /month spend)	600	1,000	1,500
Year-3 penetration	3%	5%	8%
Paying customers, year 3	18	50	120
Blended ARPU / month	₺300,000	₺350,000	₺400,000
Year-3 SaaS ARR (₺)	₺64.8m	₺210m	₺576m
Year-3 SaaS ARR (~US\$ @ ₺1,360)	~\$48,000	~\$154,000	~\$424,000

This is deliberately a SaaS-subscription-only estimate; it excludes managed-sourcing fees, fulfilment margin, and financing income, which the strategy document explicitly wants Procurely to retain and which could exceed the subscription revenue itself once the assisted/managed tiers are active. The firm-count and penetration assumptions are the two inputs most worth replacing with real numbers — see §12.

2.3 Target Customers

2.3.1 Primary segment (initial go-to-market focus)

Property developers and medium-sized construction companies spending approximately ~~₺20~~ million to ~~₺500~~ million monthly on materials, equipment and project supplies.

Attribute	Profile
Legal form	Registered limited company (or similar formal entity)
Scale	Multiple concurrent projects or sites; 2+ approval layers between requester and payment
Geography	Concentrated in Lagos, Abuja, Port Harcourt; secondary presence in other urban centres
Calibration example	Edala Development — a Lagos-based developer managing a multi-billion-naira portfolio of residential, hospitality and commercial projects across Lagos and Oyo State — sits inside this profile and is the pilot design partner
Buying triggers	An NRS e-invoicing compliance deadline; a costly delivery or quality failure; an investor or lender due-diligence request for auditable spend records; multi-site growth that has outgrown WhatsApp and spreadsheets
Economic buyer	Managing Director / CEO, or Finance Director / CFO where one exists
Day-to-day users	Site engineers, project managers, procurement officers, finance/accounts staff


2.3.2 Secondary segments (post-pilot expansion, in priority order)

Segment	Why it fits	What differs from the primary segment
Facilities-management companies	Recurring, multi-site procurement of maintenance materials and services; already spend on hard/soft FM services at meaningful scale	Buying is more recurring/contractual than project-based; supplier base skews toward service contracts, not one-off material purchases
Hotels and hospitality groups	Frequent, time-sensitive purchasing across F&B, housekeeping and maintenance	Higher purchase frequency, lower average order value; delivery timing matters more than price comparison
Schools and healthcare organisations	Budget-constrained, compliance-conscious, multiple cost centres	Longer sales cycles; procurement often tied to termly or annual budget cycles rather than continuous project spend
Retail chains	Multi-branch requisitioning with centralised approval	Very high transaction volume, lower value per transaction; needs stronger POS/inventory-adjacent integration eventually
Manufacturing companies	Recurring raw-material procurement with quality/spec requirements	Deeper specification and compliance-documentation needs per line item
Multi-branch corporates	Any business with decentralised requesting and centralised finance	Least procurement-specific pain; most likely to already use a generic tool (Fraxion, SeamlessProcure) and need active displacement

2.3.3 User personas (within a customer organisation)

Persona	Role	Primary goal	Key frustration today	Platform touchpoint
Site Engineer / Requester	Initiates purchase needs on-site	Get materials fast without chasing approvals by phone	Approvals lost in WhatsApp threads; no visibility into status	Requisition submission, WhatsApp/mobile approval requests
Project Manager / Department Head (Approver)	First-line approval	Approve quickly without leaving their existing workflow	Too many channels to check; no budget context at approval time	Web, email or WhatsApp approval action
Procurement Officer	Converts requests into RFQs, manages suppliers	Get comparable quotes fast, prove best value was obtained	Manually chasing suppliers by phone; building comparisons in Excel	RFQ creation, quote comparison, PO issuance
Finance / Accounts	Approves high-value spend, reconciles invoices	Trustworthy audit trail; NRS-compliant invoices; accurate VAT reclaim	Manual 3-way matching; invoices arriving in incompatible formats	High-value approvals, invoice matching, payment release
Executive / Management	Oversees total spend and supplier performance	Answer "how much are we spending, and is it under control" without asking someone to build a spreadsheet	No real-time visibility; spend data trapped in individual approvers' inboxes	Dashboard and analytics only
Supplier (external)	Responds to RFQs, submits invoices	Get paid on time, understand what's being asked for	Inconsistent RFQ formats from different buyers	Secure tokenised link — no login required
System Administrator	Configures the tenant	Set up approval rules once, correctly, for the whole organisation	N/A (new capability)	Approval-matrix configuration, user management, integrations

2.4 Product Functions (summary)



Eight modules implement this flow: (1) Purchase Requisitions, (2) Configurable Approval Workflows, (3) Digital RFQ Management, (4) Automated Quotation Comparison, (5) Purchase Orders, (6) Delivery & Inspection, (7) Invoice & Three-Way Matching, (8) Management Dashboard. Full requirements in §3.

2.5 Operating Environment

Multi-tenant SaaS web application, responsive and mobile-first. Must render usably on mid-range Android devices over 3G/unstable connections, since primary requisition and

inspection activity happens on construction sites. Server-side hosting may be cloud-based (dollar-denominated cost — see NFR-LOC.1).

2.6 Design and Implementation Constraints

- Must support NGN as the base currency and USD as a secondary currency on line items (§FR-5).
- Suppliers must be able to participate without creating a paid account.
- Must not depend on card-based recurring billing as the only collection method (§NFR-LOC.2).
- Invoice data model must be compatible with the MBS UBL/XML/JSON schema from the first release of Module 7, even though gateway transmission may be deferred to a licensed partner (§FR-7).
- Phase 1 must be buildable and pilotable within a 8-10 week window; the full eight-module MVP is realistically a 6-9 month build (§9).

2.7 Assumptions and Dependencies

- WhatsApp Business API access can be obtained (requires Meta Business verification) in time for Phase 1.
- A licensed NRS Access Point Provider is available to partner with for e-invoicing transmission, or Procurely pursues its own APP/Systems Integrator accreditation; either path is a dependency for Module 7's live transmission (not for its data model).
- Edala (or an equivalent design partner) provides a named pilot sponsor with authority to mandate platform use for site teams.
- A Nigerian payment/collections partner capable of invoice-plus-bank-transfer or virtual-account billing is available for subscription collection.
- Supplier counterparts are willing to respond to RFQs via a secure link without onboarding friction.

3. Functional Requirements

Each requirement is phase-tagged. Phase 1 requirements form the pilot; Phase 2 requirements follow.

FR-1: Purchase Requisitions

ID	Requirement	Phase
FR-1.1	The system shall allow an authenticated user to create a requisition specifying item/service description, quantity, specification, required delivery date, project/branch/department, estimated budget, delivery location, and optional supporting photos or documents.	P1
FR-1.2	The system shall associate every requisition with a project or site for construction-type tenants.	P1
FR-1.3	The system shall allow a requester to save a draft requisition and submit it later.	P1
FR-1.4	The system shall notify the requester of status changes (submitted, approved, rejected, converted to RFQ) via web, email and WhatsApp.	P1
FR-1.5	The system shall allow a requester to duplicate a previous requisition as a starting point for a new one.	P2

FR-2: Configurable Approval Workflows

ID	Requirement	Phase
FR-2.1	The system shall allow an administrator to define approval rules by monetary threshold (e.g., below ₦500,000 → Department Head; ₦500,000–₦5,000,000 → Department Head and Finance; above ₦5,000,000 → Finance and CEO).	P1
FR-2.2	The system shall allow an administrator to define an additional approval step for requisitions flagged as unbudgeted.	P1
FR-2.3	The system shall allow an approver to approve or reject a requisition from the web platform, from an email action link, and from a WhatsApp message, with all three channels writing to the same audit trail.	P1
FR-2.4	The system shall record an immutable, timestamped approval history for every requisition, including who approved, when, and via which channel.	P1
FR-2.5	The system shall support sequential and parallel approval steps within a single workflow.	P1
FR-2.6	The system shall allow an approver to delegate approval authority to a named substitute for a defined date range.	P2
FR-2.7	The system shall escalate or notify a designated backup approver if a requisition remains unactioned beyond a configurable time threshold.	P2

FR-3: Digital RFQ Management

ID	Requirement	Phase
FR-3.1	The system shall allow a procurement officer to convert an approved requisition into an RFQ and select one or more suppliers to invite.	P1
FR-3.2	The system shall generate a unique, secure, tokenised link per invited supplier that requires no account creation or login.	P1
FR-3.3	Through that link, a supplier shall be able to submit unit prices, VAT, delivery charge, delivery timeline, payment terms, quotation validity, warranty terms, and an optional supporting document.	P1
FR-3.4	The system shall prevent an invited supplier from viewing any other supplier's submitted quote.	P1
FR-3.5	The system shall notify the procurement officer as each quote is received and when the RFQ response window closes.	P1

FR-4: Automated Quotation Comparison

ID	Requirement	Phase
FR-4.1	The system shall generate a side-by-side comparison of all received quotes showing lowest price per item, total landed cost, delivery timeline, credit terms, and supplier rating.	P1
FR-4.2	The system shall display each supplier's historical performance and compliance status alongside their current quote, where history exists.	P2
FR-4.3	The system shall highlight a recommended award based on price and delivery, while requiring the buyer to make the final selection — the system shall never auto-award.	P1
FR-4.4	The system shall require a free-text justification when the buyer selects a supplier other than the system-recommended lowest compliant bid.	P1
FR-4.5	The system shall flag, for management visibility, any recurring pattern where a specific approver or procurement officer repeatedly awards to the same supplier above the recommended price without documented justification. This requirement exists specifically to support the internal-adoption safeguard identified in the strategy document — it should make legitimate exceptions easy to justify while making a pattern visible, not block individual decisions.	P2

FR-5: Purchase Orders

ID	Requirement	Phase
FR-5.1	The system shall generate a branded PO from an awarded quote, including a unique PO number, supplier and buyer details, item description and pricing, payment terms, delivery details, full approval history, applicable taxes, and space for digital acknowledgement.	P1
FR-5.2	The system shall support line items priced in NGN or USD within the same PO, with the settlement currency stated explicitly.	P1
FR-5.3	The system shall record supplier digital acknowledgement of a PO with a timestamp.	P1
FR-5.4	The system shall allow a PO to be amended only through a documented change-order process that preserves the original version.	P2

FR-6: Delivery and Inspection

ID	Requirement	Phase
FR-6.1	The system shall allow a receiving officer to record items delivered, quantity accepted versus rejected, photographs, delivery note reference, date/time, and quality observations, against a specific PO.	P2
FR-6.2	The system shall function with intermittent connectivity, queuing delivery records locally on a mobile device and syncing when a connection is available.	P2
FR-6.3	The system shall flag partial or rejected deliveries for procurement and finance visibility.	P2


FR-7: Invoice and Three-Way Matching (NRS e-invoicing compliant)


ID	Requirement	Phase
FR-7.1	The system shall compare PO, goods-received record and supplier invoice, and flag any discrepancy in quantity, price or tax before payment release.	P2
FR-7.2	The invoice data model shall capture the fields required by the NRS Merchant Buyer Solution structured format (UBL/PEPPOL BIS 3.0: seller/buyer legal name and TIN, itemised line breakdown, applicable VAT, and space for the Invoice Reference Number and clearance stamp issued on validation), from the first release of this module, regardless of whether live transmission is active yet.	P1 (data model only) / P2 (live transmission)
FR-7.3	The system shall support transmission of a compliant invoice to the MBS either directly (if Procurely obtains APP/Systems Integrator accreditation) or through an accredited third-party integration partner.	P2
FR-7.4	The system shall clearly flag any invoice that has not received a valid IRN/clearance stamp as not usable for VAT input-credit purposes, to prevent finance teams from processing a non-compliant invoice unknowingly.	P2
FR-7.5	The system shall retain the full invoice-clearance audit trail (submission time, validation status, IRN) for each transaction.	P2


FR-8: Management Dashboard

ID	Requirement	Phase
FR-8.1	The system shall display total spend, spend by project/department/category, requests awaiting approval, and outstanding POs.	P2
FR-8.2	The system shall display delivery delays, savings against initial quotations or budget, and supplier concentration.	P2
FR-8.3	The system shall display supplier delivery and quality scores derived from Module 6 inspection records.	P2
FR-8.4	The system shall display procurement turnaround time (requisition to PO, and PO to delivery).	P2
FR-8.5	The system shall surface the supplier-award pattern flag defined in FR-4.5 in a dedicated governance view for management.	P2

4. Data Model







Entity	Key attributes
Organization	tenant ID, name, subscription tier, currency settings
User	name, role, organization ID, contact channels (email, WhatsApp number)
Project	name, organization ID, location, status
Requisition	requester ID, project ID, items, budget estimate, status
Approval Step	requisition ID, approver ID, sequence, decision, timestamp, channel
RFQ	requisition ID, invited suppliers, response deadline
Supplier	name, contact, verification status, historical rating
Quote	RFQ ID, supplier ID, line items, terms, validity
Purchase Order	quote ID, PO number, currency, approval history, acknowledgement status
Delivery Receipt	PO ID, items accepted/rejected, photos, receiving officer
Invoice	PO ID, supplier ID, MBS schema fields, IRN, clearance status
Payment	invoice ID, method, collection channel, status

5. External Interface Requirements

5.1 User Interfaces

Responsive web application (desktop and mobile browser); WhatsApp-based interaction for approvals and notifications; no dedicated native app required for Phase 1.

5.2 Hardware Interfaces

Standard smartphone camera (for delivery/inspection photos), no specialised hardware required.

5.3 Software Interfaces

Interface	Purpose	Phase
WhatsApp Business API	Approval requests and notifications	P1
Email/SMTP	Notifications and email-based approval	P1
Nigerian payment/collections gateway (invoice + bank transfer + virtual account)	Subscription billing (§NFR-LOC.2)	P1
NRS Merchant Buyer Solution (direct or via accredited partner, e.g. Duplo)	E-invoice clearance	P2
ERP/accounting systems (QuickBooks, Sage, Microsoft Dynamics, SAP)	Enterprise-tier data sync	P2
SMS gateway	Fallback notification channel where WhatsApp/data connectivity is unavailable on site	P2

5.4 Communications Interfaces

All data in transit encrypted via TLS 1.2+. Supplier-facing links use single-use or time-limited tokens rather than persistent credentials.

6. Non-Functional Requirements

6.1 Performance

- NFR-PERF.1: Core requisition and approval actions shall complete over a 3G-equivalent connection ($\geq 150\text{ms}$ latency, $< 1\text{Mbps}$ throughput) without failure. **[P1]**
- NFR-PERF.2: Delivery/inspection data capture shall queue locally and sync when connectivity resumes, rather than blocking on a live connection. **[P2]**

6.2 Security

- NFR-SEC.1: Role-based access control shall govern every module per the matrix in §7. **[P1]**
- NFR-SEC.2: The approval and clearance audit trail shall be immutable — no role, including administrator, may edit a recorded approval after the fact. **[P1]**
- NFR-SEC.3: Supplier-facing RFQ links shall be single-tenant, single-RFQ scoped, and expire after the response window closes. **[P1]**
- NFR-SEC.4: Procurely shall not store raw payment card data; billing collection shall route through a licensed, PCI-DSS-compliant payment partner. **[P1]**

6.3 Data Protection and Compliance

- NFR-DP.1: Personal data (employee names in approval records, supplier contacts, banking details) shall be handled per the Nigeria Data Protection Act 2023, including data-minimisation and defined retention periods. **[P1]**

- NFR-DP.2: The platform shall support data-subject access and correction requests for personal data it holds. **[P2]**
- NFR-DP.3: Procurely, as data controller, shall complete NDPC registration and be prepared for annual Compliance Audit Return filing ahead of onboarding its first enterprise customer. **[P1 — organisational, not engineering]**

6.4 Availability and Reliability

- NFR-AVAIL.1: Target 99.5% uptime for the core requisition-to-approval loop during the pilot; formal SLA to be defined ahead of Enterprise-tier sales. **[P1]**

6.5 Scalability

- NFR-SCALE.1: The data model shall be multi-tenant from the first release, even though the pilot runs a single tenant, to avoid a migration before the second customer. **[P1]**

6.6 Localisation

- NFR-LOC.1: The system shall support NGN as the default currency and USD as a secondary currency on line items and reporting, given dollar-denominated hosting costs and dollar-priced construction inputs. **[P1]**
- NFR-LOC.2: Subscription billing shall default to invoice-plus-bank-transfer or dedicated virtual-account collection rather than recurring card auto-charge, reflecting known reliability issues with recurring and cross-border card billing in the Nigerian market. **[P1]**
- NFR-LOC.3: Naira-denominated pricing shall be reviewed on a stated cadence (quarterly or biannual) against FX movement rather than held fixed indefinitely. **[P1 — commercial policy, not engineering]**

6.7 Usability

- NFR-USE.1: A supplier with no prior relationship with Procurely shall be able to submit a complete quote within 10 minutes of receiving an RFQ link, without training or support contact. **[P1]**
-

7. User Roles and Permissions Matrix

Role	Requisitions	Approvals	RFQ / Sourcing	Purchase Orders	Delivery / Inspection	Invoice / Matching	Dashboard	Admin
Requester	Create, view own	—	View status	View own	—	—	—	—
Approver	View assigned	Approve/reject within threshold	—	View	—	—	Limited (own scope)	—
Procurement Officer	View all	—	Create, manage	Create	View	Initiate	View	—
Finance / Accounts	View all	Approve above threshold	View	View	View	Match, clear, release payment	Full	—
Executive / Management	View all	—	View	View	View	View	Full	—
Supplier (external)	—	—	Respond to own RFQ only	Acknowledge own	Submit delivery note	Submit invoice	—	—
System Administrator	View all	Configure workflow rules	—	—	—	—	Full	Full

8. Key Use Cases

UC-1: Submit and approve a purchase requisition. Actor: Site Engineer. Precondition: authenticated user, active project. The requester submits a requisition with item, quantity and budget; the system routes it to the correct approver(s) per the configured threshold; the approver acts via web, email or WhatsApp; the requester is notified of the outcome. Postcondition: an approved requisition is available for conversion to an RFQ, with a complete audit trail.

UC-2: Convert a requisition to an RFQ and select a supplier. Actor: Procurement Officer. Precondition: an approved requisition exists. The officer selects suppliers to invite; each receives a secure link; the officer reviews the generated comparison once quotes arrive and selects a supplier, providing justification if not choosing the system-recommended option. Postcondition: a purchase order is generated from the selected quote.

UC-3: Receive goods and clear an NRS-compliant invoice. Actor: Receiving Officer, then Finance. The receiving officer records delivered quantity and condition against the PO. The

supplier submits an invoice through their link; the system checks it against the PO and delivery record, and separately checks it carries a valid MBS clearance/IRN. Any discrepancy — commercial or compliance — is flagged before Finance releases payment.

UC-4: Executive reviews spend and a governance flag. Actor: Executive. The executive opens the dashboard, reviews total and by-project spend, and drills into a flagged award pattern (FR-4.5/FR-8.5) to understand why a particular supplier was chosen above the recommended bid.

9. Release Plan

Phase 1 (weeks 1-10 — the pilot). FR-1, FR-2, FR-3, FR-4 (excluding 4.2/4.5), FR-5 (excluding 5.4), plus the FR-7.2 data model (without live MBS transmission) and the NFR-SEC, NFR-DP.1/DP.3, NFR-LOC requirements. This is the core loop that replaces WhatsApp-and-spreadsheet procurement and is realistic to ship and pilot within the window.

Phase 2 (post-pilot). FR-6 (delivery/inspection), FR-7.1/7.3/7.4/7.5 (matching and live e-invoicing transmission), FR-8 (dashboard), plus remaining P2-tagged items above. These depend on Phase 1 data existing and, for inspection and matching specifically, need field-testing on a live site before they're trustworthy.

The full eight-module MVP is realistically a 6-9 month build for a small team even with this phasing — plan and communicate the timeline on that basis.

10. Success Metrics and Acceptance Criteria

Establish a baseline (today's actual average approval time, RFQ turnaround, and documentation completeness) in week one, before the pilot starts. Then:

- At least 80% of purchase requests initiated on the platform
 - Approval time reduced by at least 40% against the measured baseline
 - RFQ comparison produced within hours rather than days
 - Complete documentation for at least 90% of purchases
 - Measurable savings or cost avoidance versus prior quotations
 - Reduced delivery delays
 - Management able to view project spend without requesting a new spreadsheet
 - (Phase 2) At least 95% of invoices carry a valid IRN before payment release
 - (Phase 2) Zero un-flagged 3-way match discrepancies reach payment
-

11. Out of Scope

- A broad Amazon-style supplier marketplace
- A complete ERP
- Inventory and warehouse management
- Payroll or accounting
- AI-driven supplier negotiation
- An in-house NRS transmission gateway (partner or accredit instead — FR-7.3)

- Logistics fleet management
- Embedded lending with Procurely's own funds

12. Risks and Open Questions

Risk / question	Why it matters	Owner action
Modeled firm-count and penetration assumptions (§2.2) are unverified	The SOM range (18–120 customers by year 3) could be materially wrong in either direction	Validate against 5–10 real prospect conversations outside the Edala relationship
Internal adoption resistance from whoever currently holds informal supplier discretion	Could suppress usage below what the pilot metrics show if the pilot sponsor lacks real authority	Confirm named sponsor's mandate before pilot start
NRS integration path undecided (in-house accreditation vs. partner)	Affects Phase 2 scope and timeline materially	Decide before Phase 2 planning begins
Build cost/timeline is an estimate, not a quote	Leadership and investor expectations should reflect a real estimate	Get a scoped estimate from the actual build team against §9 before committing external timelines
FX movement against dollar-denominated hosting costs	Could compress margin if the naira depreciates further	Adopt the pricing-review cadence in NFR-LOC.3

13. Appendix: Glossary of Nigeria-Specific Terms

NRS / MBS — Nigeria's mandatory e-invoicing regime; large taxpayers face active enforcement as of mid-2026, medium taxpayers become mandatory in the same window, smaller taxpayers follow in 2027. **NDPA / NDPC** — Nigeria's data protection law and regulator; active 2026 compliance-filing cycle. **REDAN** — Real Estate Developers Association of Nigeria, the principal trade body for the property-development sector; useful as a channel for customer discovery, though its published membership figures are not a reliable proxy for firm counts at Procurely Flow's target scale.